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ADDENDUM NO 01 - TO THE BIDDING DOCUMENT

INVITATION FOR BIDS No: CERT/GOSL/GOODS/NCB/2023/02

This Addendum to the Bidding Document of above procurement incorporates following amendments. All bidders shall
comply with these amendments in addition to the clarifications issued. All the changes are highlighted for the easy
reference.
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Amendments

Section/Page number

Original Requirement

Revised or additional

requirement

2.1 | Minimum Minimum memory should
Specification/1.16 Pg. | Minimum memory should be | be 768 GB per node and
39 768 GB per node and total | total cluster usable memory
cluster usable memory should | should be minimum 3TB
be minimum 3TB (using | (using 128GB or 64 GB
128GB DDR4-2666-MHz | DDR4-2666-MHz
RDIMM/PC4-21300/dual RDIMM/PC4-21300/dual
rank/x4/1.2v in each node or | rank/x4/1.2v in each node
better). or better).
2.3 | Minimum
Specification/3.24 Pg. | Should support Power over
48 Ethernet (IEEE 802.3af) Point removed
2.3 | Minimum

Specification/3.16 Pg.

48

Should support Fast Ethernet
(IEEE 802.3u, 100BASE-TX)

Not mandatory




Section V. Schedule of Requirements

1. List of Goods and Delivery Schedule

Item Description of Goods Quantity | Final (Project | Delivery and Related
No Units Site) Installation Services
Destination as
specified in
BDS
1 HCI Solution (Including HCI | 1 Shall be Within 68-12 Supply,
cluster switches) specified by weeks from delivery,
5 Purchaser in the date of Installation,
Next Generation Firewall 2 :
the delivery Contract Configuration
3 L2 Switches 2 stage and
Commissioning
4 42U Cabinet |
5
Section VII. Contract Data
Contract Data
No. Activity Time Schedule Payment / % of the
Contract Price
01 Delivery and Installation of goods as specified in the | Within 86 10 weeks | 25% pursuant to
Section V Schedule of Requirement after awarding the CC 15.1 (a)
the contract
02 ¢ . Configuration Within 68 12 75% pursuant to
and Commissioning of Hardware and Software.
. Administration | weeks after the CC 15.1 (b)
and Knowledge transfer awarding the
. Successful

completion of OAT (Final acceptance)

contract

Page 4 of 4




